345+920.00

—_— /

345+910.00

—

345+900.00

— \/
———

345+880.00
N ' -
345+860.00
- —
345+850.00
——

CT=3219.04
C8=3218.70
AC=7.57
AR=0.00

CT=3218.42
C8=3218.25
AC=7.78
AR=0.00

CT=3218.01
C8=3217.80
AC=7.73
AR=0.00

CT=3216.55
CS=3216.81
AC=1.08
AR=0.69

CT=3215.82
CS8=3215.65
AC=2.89
AR=0.00

CT=3215.29
CS8=3215.00
AC=4.83
AR=0.03

346+000.00

345+990.00

345+980.00

345+970.00

345+960.00

345+940.00

e

Disefio: A. CABRERA N. Aprobd:

Dibujo: V. YSUHUAYLAS

Verifico:

Ministerio de Transportes y Comunicaciones

Presento:

CT=3224.90
C5=3223.62
AC=15.72
AR=0.16

CT=3224.24
CS=3222.86
AC=14.41
AR=0.18

CT=3222.61
C8=3222.14
AC=5.26
AR=0.66

CT=3221.03
C8=3221.46
AC=0.00
AR=3.98

CT=3220.71
C8=3220.83
AC=0.05
AR=1.51

CT=3220.02
Cs=3210.68
AC=2.80
AR=1.03

346+100.00

CT=3239.07
CS8=3232.62

/ AC=83.67
AR=0.00

346+080.00

CT=3236.21
CS=3230.84
AC=79.70
AR=0.00

346+060.00

CT=3234.19
CS=3228.96
AC=68.93
AR=0.00

346+040.00 /
CT=3226.04

CS8=3227.07

o~ = 1T ~/ AC=8.81
AR=6.78

ALCANTARILLA
TMC @ 48" 0.650.97
346+020.00 L
'y CT=3225.33
o5 = 325,25 I o Cs=322526
-y @ AC=272
— 1 A/D M AR=4.83
/ | l ] 1
\ - i=250% [
' | CF=322323 |
| 6.22 L 495
a7 "

346+150.00

346+140.00

\
—
—
S —

346+130.00

\_____,____H___ﬁ_____\/

346+120.00

346+110.00

N— |

CONSORCI IAL KISHUARA

........................................

CT=3238.36
CS8=3236.61
AC=40.31
AR=0.05

CT=3236.77
CS8=3235.87
AC=32.90
AR=0.00

CT=3235.60
C8=3235.10
AC=12.78
AR=0.00

CT=3235.21
CS8=3234.30
AC=53.08
AR=0.00

CT=3236.56
CS8=3233.47
AC=62.07
AR=0.00

4 224

Cabre

ra Navidad

REVISIONES

ESTUDIO DEFINITIVO PARA LA REHABILITACION Y B e e e e Tl .
MEJORAMIENTO DE LA CARRETERA AYACUCHO-ABANCAY Dol 3454850 Al 3464150 FECHA _ menormn
TRAMO : DV KISHUARA - PTE. SAHUINTO ' ST-135




