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382+500.00
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382+490.00
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382+480.00
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382+460.00

CT=1817.47
CS=1817.75
AC=2.99
AR=3.91

CT=1819.46
CS=1818.67
AC=11.72
AR=0.00

CT=1821.64
CS=1819.62
AC=26.62
AR=0.00

CT=1823.54
CS=1820.60
AC=42.20
AR=0.00

CT=1826.74
CS=1822.60
AC=66.24
AR=0.00

382+570.00

382+560.00

382+550.00

382+540.00

382+530.00

A ——

382+520.00

CT=1813.47
f,f' CS=1812.96
/ AC=10.22

. AR=0.00

CT=1813.95
©S=1813.69
/ AC=6.97
~/ AR=0.00

CT=1814.67
CS=1814.43
AC=3.30
AR=0.02

CT=1815.25
CS5=1815.21
AC=1.83

— AR=0.89

CT=1815.83
CS=1816.03
AC=0.30

~ AR=2 41

CT=1816.49
C5=1816.87

s w— | AC=0.51

AR=4.66

382+640.00
B e o — ,,d}f;‘
382+620.00
R S j;
382+600.00
382+590.00

382+580.00

CT=1809.14
CS=1807.87
AC=15.42
AR=0.00

CT=1810.47
CS5=1809.32
AC=13.96
AR=0.00

CT=1811.85
CS=1810.78
AC=13.43
AR=0.22

CT=1812.90
CS=1811.51
AC=21.36
AR=0.00

CT=1812.93
CS=1812.23
AC=14.45
AR=0.00
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382+760.00

382+740.00 j

382+720.00

_—)

382+700.00
yay= o
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MC 4.00 x 2.00
5= 1804.96
/‘-_I_— — f _"!f.
i=4.00% *
~_CF = 1801.65
745 509 |
12.53 _}
382+660.00

e ———————— .

4 362

CT=1799.47
C8=1799.20
AC=20.13
AR=0.32

CT=1800.29
CS=1800.60
AC=5.34
AR=1.47

CT=1802.11
C8=1802.05
AC=5.55
AR=1.32

CT=1804.04
CS5=1803.50
AC=6.69
AR=3.11

200 233 CT=1806.48

CS=1804.96
AC=18.57
AR=0.00

4.20

CT=1807.81
CS5=1806.41
AC=16.97
AR=0.00
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